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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
04/28/2020 |68HERC20D0016

ORDER NO.
68HERC20F0205

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT

®)

QUANTITY
ACCEPTED
()

0001

Admin Office:
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
Period of Performance: 04/28/2020 to
04/27/2021

Technical Support for EPA Rulemakings,
Determinations and Other Water Quality
Standards-Related Decisions and Actions
Requisition No: PR-OW-20-00161,
PR-OW-20-00275, PR-OW-20-00317

Accounting Info:
20-21-B-28E-000BD4X20-2505-2028CES001~-
001 BFY: 20 EFY: 21 Fund: B Budget
Org: 28E Program (PRC): 000BD4X20
Budget (BOC): 2505 DCN - Line ID:
2028CES001-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
19-20-B-28E-000BD4X20-2505-2028CCE0Q09~-
001 BFY: 19 EFY: 20 Fund: B Budget
Org: 28E Program (PRC): 000BD4X20
Budget (BOC): 2505 DCN - Line ID:
2028CCE009-001

Funding Flag: Partial

Funded: $69,020.54

Accounting Info:
20-21-B-28E-000BD4X20-2505-2028CES025~-
001 BFY: 20 EFY: 21 Fund: B Budget
Org: 28E Program (PRC): 000BD4X20
Budget (BOC): 2505 DCN - Line ID:
2028CES025-001

Funding Flag: Partial

Funded: $75,000.00

Accounting Info:
20-21-B-28E-000BD4X20-2505 BFY: 20
EFY: 21 Fund: B Budget Org: 28E
Program (PRC): 000BD4X20 Budget
(BOC) : 2505

Funding Flag: Partial

Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO.
04/28/2020 |68HERC20D0016

ORDER NO.
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(a)

SUPPLIES/SERVICES
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QUANTITY
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UNIT

()
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PRICE
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®)

QUANTITY
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()

Funded: $0.00

*****ATTENTION FINANCE *#**#*#*x
20-21-B-28E-000BD4X20-2505-2028CES001-001
THE $100,000.00 OF FUNDING WHICH WAS
OBLIGATED TO THE BASE CONTRACT IS HEREBY
ALLOCATED TO THIS TASK ORDER. THE SPECIFIC
LINES OF ACCOUNTING WHICH ARE ALLOCATED
ASSOCIATED WITH THE BASE CONTRACT ARE
PROVIDED ABOVE. ALL THE FUNDS OBLIGATED
FROM THOSE LINES TO THE BASE CONTRACT ARE
ALLOCATED.

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)
Prescribed by GSA FAR (48 CFR) 52.213(f)



PERFORMANCE WORK STATEMENT
Contractor: TetraTech, Inc.
Contract No. 68HERC20D0016
Task Order 68HERC20F0205

TITLE: Technical Support for EPA Rulemakings, Determinations and Other Water Quality Standards-
Related Decisions and Actions

SHORT TITLE FOR EAS: Technical Support for EPA WQS Actions

Task Order Contracting Officer Representative Alternate Task Order Contracting Officer
(TOCOR) Representative (ALT TOCOR)
Name: Thomas Gardner Name: Jennifer Brundage
Office: OW/OST/SHPD Office: OW/OST/SHPD
6105T 6105T
1200 Pennsylvania Ave. NW 1200 Pennsylvania Ave. NW
Washington, DC 20460 Washington, DC 20460
Phone: 202 -566-0386 (voice) Phone: 202-566-1265 (voice)
FAX: 202-566-0409 FAX: 202-566-0409
Email: gardner.thomas@epa.gov Email: brundage.jennifer@epa.gov

PERIOD OF PERFORMANCE: Date of award through 12 months.

LEVEL OF EFFORT: 3265 Professional Hours

PURPOSE OF TASK ORDER

The purpose of this Task Order is to obtain contractor services to provide technical support for EPA
Rulemakings, Determinations, and other water quality standards-related decisions and actionsin a
timely manner. The specific tasks and any subtasks are defined below.

BACKGROUND

EPA’s Office of Science and Technology (OST) is responsible for developing sound and scientifically
defensible guidelines, policies and recommendations for water quality standards, criteria, advisories,
and associated implementation guidelines under the Clean Water Act (CWA). Water quality standards
define the water quality goals of a water body by designating uses, setting criteria to protect those uses,
and establishing provisions to protect water bodies from pollutants.

Section 303(c) of the CWA requires states and authorized tribes to adopt water quality standards for
waters of the United States within their jurisdictions. The CWA further requires states to submit these
water quality standards to EPA for review and approval or disapproval. EPA must take action on the
submitted standards within certain statutory and regulatory deadlines, all of which are 90 days or fewer.
40 CFR 131.5 (a) describes eight distinct requirements EPA must determine are met in approving or
disapproving the standards.

Section 303(c) of the CWA directs the Administrator to promulgate water quality standards to supersede
state standards that have been disapproved, or in any case where the Administrator determines that a
new or revised standard is needed to meet the CWA’s requirements. This is known as a “Federal
Promulgation” or an “Agency Rulemaking”. The CWA also gives EPA the authority to act on existing state
water quality standards that have been previously approved by EPA if EPA identifies a provision(s) that is



not consistent with the CWA. This is known as an “Administrator Finding”, “Administrator
Determination” or “CWA 303(c)(4)(B) Determination”. In taking these actions, EPA always conducts in-
depth and issue-specific technical research and analysis in order to reach its conclusions and support the
decision.

QUALITY ASSURANCE

As the tasks for this Task Order are essentially the same as those in EP-C-14-016; WA 5-03, the
contractor shall use the approved Quality Assurance Project Plan (QAPP) developed for EP-C-14-016 and
WA 5-03, (see Attachments) and shall update it as necessary to assure that the quality of the primary or
secondary data and analyses are accurate and correct. The contractor shall hold a conference call with
the EPA TOCOR and the QA officer or a designee prior to submission of any updated QAPP to discuss any
issues needing clarification. All QA activities shall be in conformance with the QAPP. This QAPP will be
the relevant QAPP for this TO unless and until a revised QAPP is approved by the required EPA and Tetra
Tech parties.

The tasks and subtasks in this Task Order may require the use of existing data and use of modeling tools
for data. Documentation of all analyses shall also indicate how types, quantity, and quality of data have
been quality assured and maintained. In addition, the contractor shall ensure that metadata is compiled
in an easy to use format. All products should be detailed so that the decisions and analysis are
completely transparent to a third party.

Additionally, all QA activities shall be in conformance with EPA’s Requirements for Quality Assurance
Project Plans (EPA QA/R-5) “https://www.epa.gov/quality/guidance-quality-assurance-project-plans-
epa-gag-5" and should demonstrate a clear understanding of the project’s goals/objectives/questions
and issues. Documentation of all analyses shall also indicate how types, quantity, and quality of data
have been quality assured and maintained.

The Contractor shall alert the TOCOR regarding any quality issues should they arise. Given that a
purpose of this Task Order is to provide EPA with information for timely statutorily and regulatorily
driven decisions, it is particularly important that the Contractor notify the EPA TOCOR of issues,
problems, questions, or delays as soon as they become apparent or if they are anticipated. Any project-
specific quality assurance issues shall also be reported in the monthly progress reports as specified
under Task 1. The QA activities for this Task Order should comprise at least 10% of the total effort.

For each final deliverable, the contractor shall provide a statement that all QA procedures were
followed, and a statement describing any needed changes to those procedures, if necessary. The
contractor shall also prepare a quality assurance documentation report when all work is finished under
this TO.

SCOPE OF WORK
Task 1 Reporting Requirements

1.1 Monthly Reports

The contractor shall prepare monthly progress reports throughout the period of performance. The
monthly progress reports shall break down spending, in dollars and hours, by task. In addition, the
contractor shall allocate spending on Other Direct Costs and General & Administrative (G&A) by task in
the TO.




Deliverables and schedule
Monthly reports of progress report due monthly throughout the TO period of performance.

1.2 Weekly Calls with the TOCOR and ALT TOCOR

The contractor shall schedule and participate in up to 52 recurring weekly calls with the TOCOR and ALT
TOCOR to review and discuss the status of active tasks. Participants from the contractor staff shall include
the Task Order Leader at a minimum. Other contractor staff shall participate as mutually agreed by the
contractor and TOCOR/ALT TOCOR on an as-needed basis.

Task 2 Update the QAPP

The Contractor shall prepare one update to the Quality Assurance Project Plan (QAPP) during the
performance period. Updates shall include updating the terminology from work assignment to task
order, updating personnel names and contact details, and incorporating other tracked edits provided by

EPA.

To update the QAPP, the contractor will use their available documentation from the Performance
Periods 1-5 for Contract EPC 14-016 and any letter amendments.

EPA shall provide deliverable deadlines via technical direction.

Task 2. Deliverables

2.1 | Adraft QAPP submitted to the EPA TOCOR and QA Provided in Technical Direction
Manager for review. from EPA

2.2 | Arevised QAPP addressing EPA TOCOR and QA Provided in Technical Direction
Manager comments on the draft. from EPA

Task 3 Complete Technical Direction Begun Under Previous Contract (EP-C-14-016 WA 5 03)

The Contractor shall complete the technical directions (TDs) assigned under the referenced prior
contract vehicle, as follows:

TD22 R-Shiny App for Lagoons

The contractor shall review the comments provided by EPA on the engineering design and cost analysis
and respond in writing to questions and comments from EPA staff regarding the engineering design and
cost analysis. It will likely be necessary to schedule a conference call between Tetra Tech and EPA to go
over Tetra Tech’s written responses in order to decide which exact changes Tetra Tech will make based
on EPA’s feedback and instructions. Tetra Tech will then make the revisions to the R-shiny app. Tetra
Tech will deliver the revised R-shiny app to EPA on the agreed-upon delivery date. Finally, a conference
call will be scheduled to discuss the delivery of the annotated R-shiny code and the transfer of the R-
shiny code to EPA.

Technical Contacts

The Technical Contacts for this subtask will be Erica Fleisig (fleisig.erica@epa.gov, 202-566-1057) and
Mario Sengco (sengco.mario@epa.gov, 202-566-2676). They will provide technical clarification, but will
not and cannot provide technical direction. Please cc the TOCOR and ALT TOCOR on all communications.




TD27 — New Mexico Temporary Standards

27.1 Finalize Las Vegas Report

On an upcoming weekly call (per task 1.2 above), EPA shall provide the contractor direction for
incorporating the comments in attachment 4 received from NMED/Las Vegas in January 2020 on the
draft final Las Vegas report. Specifically, EPA will explain which comments should be addressed and
which do not need to be incorporated based on subsequent verbal feedback received from the state.
Following this discussion, the contractor shall finalize the draft report for Las Vegas. EPA shall provide
the deliverable deadline via technical direction following discussion with the contractor. The contractor
shall provide one copy of the final deliverable in MS Word format and one copy in PDF format.

27.2 Follow Up Questions

The contractor shall answer questions and provide additional clarification about deliverables completed
and analyses conducted under the previous work assignment for the New Mexico Temporary Standards
task, as needed, up to 3 instances. EPA may request up to 3 limited follow up analyses to the analyses
completed as part of deliverables under the previous work assignment, for example to recalculate target
effluent concentrations in the event the state provides new information and requests an estimate of its
impacts on previous calculations.

Technical Contacts
The Technical Contact for this subtask will be the ALT TOCOR Jennifer Brundage
(brundage.jennifer@epa.gov, 202-566-1265). Please cc the COR on all communications.

TD36 Comparison of Coral Demographic Survey Methodologies

Description of work: The contractor will finalize the previously-described TD-36’s Final Report and
generate/provide a list of datafiles as listed under “Final Products” below. EPA R2 and ORD completed
review of the draft report and provides comments to the contractor as an attachment to this TO. The
contractor shall address EPA’s edits/comments to its draft Final Report. The revisions will include edits
to the text as well as changes/clarifications to the organization of the document and figures.

Major comments include the following requests:
e to specify what data sets and limitations were used for each different task,
e to provide more context to better understand what was done,
e to number all figures and tables in the report with short captions and to include table/figure
numbers in text to reference which table or figure the text is referring to, and
e to revise figures to make them easier to read (larger axes/font, visible color).

Final Products:
(1) The Final Report
(2) Electronic copy of R-Script used for all analyses (organized by task and section)
(3) Electronic files in MS Excel format for:
(a) Original datasets used for analyses
(b) Final result data files
(c) Files used to generate figures included in report.
Technical Contacts



The Technical Contact for this subtask will be Izabela Wotjenko, Wojtenko.izabla@epa.gov). She will
provide technical clarification, but will not and cannot provide technical direction. Please cc the TOCOR
and ALT TOCOR on all communications.

Deliverable deadline for Final Products: April 30, 2020

Estimated professional hours: maximum of 40 hours

TD37.1 — Temperature and Dissolved Oxygen Tolerance of Coolwater Fish Species in the Pacific
Northwest

Task Description

The goal of this project is to identify the suite of protective thermal and dissolved oxygen metrics that
can be derived from the literature for freshwater, coolwater fish species in the Pacific Northwest. This
project will produce a scientific literature review of laboratory-derived and field-based acute and chronic
thermal and dissolved oxygen tolerance values of Pacific Northwest freshwater, coolwater fish species
along with a master summary Microsoft Excel spreadsheet with study results, endpoints and variables
from the experimental design organized by species. In addition to study endpoint values, other variables
such as acclimation temperatures, rate of change, test durations, life stage tested, and feeding history
for both acute and chronic studies will be important variables to record as these conditions are essential
for eventual inclusion into criteria calculations. The Contractor shall rely solely on published, peer-
reviewed research from journal or accredited university publications.

Deliverables

The Contractor shall produce a final written report, bibliography and MS Excel spreadsheet to the EPA.
The report shall summarize broad scale findings (including graphics and meta-level analysis). The
Contractor shall also provide to EPA all data collected during this study.

Please note that per the “General Requirements of the Task Order and Schedule” below, the contractor
shall submit drafts of all deliverables to the TOCOR for review prior to submission of the final product.
EPA shall provide deadlines for draft and final deliverables via technical direction following discussion
with the contractor.

Contacts

The Technical Contacts for this subtask will be Erica Fleisig (fleisig.erica@epa.gov, 202-566-1057) and
Rochelle Labiosa (labiosa.rochelle@epa.gov, 206-553-1172). They will provide technical clarification,
but will not and cannot provide technical direction.

Please copy the TOCOR and the ALT TOCOR on all correspondence related to this task order, and/or
provide a short, written summary of any calls conducted in their absence.

TD39 — Montana Private Dischargers

Part 1

The contractor shall use the data it previously collected on private dischargers in Montana at the parent
and ultimate-parent levels and run them through the economic analysis spreadsheet it developed for
the talc mine industry (8 facilities). For profitability, the contractor shall estimate the cost of upgrades
using MT’s 2015 economic demonstration (adjusted to 2020 dollars) for the general variance to
determine the impact of upgrading on profit rate, similar to the approach for the talc mine industry.




The deliverables for this part will be one workbook for each facility = total of 8 excel workbooks. EPA will
provide deadlines for draft and final deliverables via technical direction following additional discussion
with the contractor.

Part 2

After generating the results for each discharger, the contractor shall run the results for each discharger
through the template scoring sheet Tetra Tech developed, as well as a modified template scoring sheet
in Attachment 5.

The deliverables for this part will be: for each of the 8 facilities, one MS Word table based on the Tetra
Tech template and one MS Word table based on the EPA-modified template = 16 total MS Word tables.
EPA will provide deadlines for deliverables via technical direction following additional discussion with
the contractor.

Part 3

The contractor shall repeat this analysis for 2 (two)other private dischargers outside of Montana that
EPA identifies using information provided by EPA to the contractor. The EPA will identify previously
approved variances for private facilities outside of Montana. EPA will provide Tetra Tech the submitted
technical analysis and demonstration for the variance, so no additional engineering and cost analysis are
anticipated. Tetra Tech will use the technology identified by the facility and the costs associated with
that technology. This exercise is meant to further show the broad applicability and validity of the
scoring templates.

The deliverables for this part will be: for each additional facility identified by EPA (2-4), one excel
workbook as described in part 1 above, one MS Word table based on the Tetra Tech template (as
described in part 2 above), and one MS Word table based on the EPA-modified template (as described in
part 2 above). EPA will provide deadlines for all deliverables via technical direction following additional
discussion with the contractor.

Contacts

The Technical Contact for this subtask will be Mario Sengco (sengco.mario@epa.gov, 202-566-2676). He
will provide technical clarification, but will not and cannot provide technical direction. Please copy the
TOCOR and the ALT TOCOR on all correspondence related to this task order, and/or provide a short,
written summary of any calls conducted in their absence.

Task 4 Prepare Quick-Turnaround Data Analysis, Critical Review and Summaries to Support
State/Tribal and EPA Decision-Making

Background
Given the complexity of water quality standards development and implementation and the Agency’s

associated statutory and often court-imposed deadlines, EPA often finds itself in the position of quickly
needing to conduct complex analyses in order to support decision-making on water quality standards-
related actions. Additionally, EPA receives requests from States and Tribes to provide support during
the water quality standards development process. Data collection and analysis is a necessary
component of the technical preparation for such actions. In short order, the extent of a problem needs
to be understood, including waters affected, available monitoring data, impairment information, Total
Maximum Daily Loads (TMDLs), permits, applicable state standards and state requirements in place for
point source and nonpoint source control, existing scientific literature, for example.



Task Description
Prepare up to 4 analyses of data and information to inform EPA, States and/or Tribes in developing,
revising or taking action on water quality standards; often with quick response required.

The EPA TOCOR will provide the contractor with additional information as needed. The contractor may
be required to obtain additional data from third party sources, including but not limited to
municipalities, state or federal entities.

The contractor shall prepare scientifically defensible products appropriate for each deliverable. These
may include but are not limited to data summaries, reports, HTML web material, R-code modules, Excel
workbooks, data sets, and metadata.

The EPA TOCOR will provide deliverable deadlines for this task through written technical direction to the
contractor.

Technical Expertise Required

The lead technical individual(s) who work on this task shall have an understanding of EPA’s water quality
standards program, including EPA’s existing 304(a) criteria (for protection of aquatic life and human
health). Furthermore, the lead technical individual(s) must understand the various additional guidances
and approaches EPA has developed for modifying water quality standards and implementing the water
quality standards program, as well as experience and/or working knowledge of the following websites
and databases:

- EPA’s WQS Repository: https://www.epa.gov/wgs-tech/state-specific-water-quality-standards-
effective-under-clean-water-act-cwa

- IRIS: http://epa.gov/iris/

- Variances and Multiple Discharger Variances: https://www.epa.gov/sites/production/files/2018-
10/documents/discharger-specific-variances-fags.pdf

- STORET/WQX: https://www.epa.gov/waterdata/water-quality-data-wagx

- USGS Monitoring Data Website

- State-specific water quality standards, permits and 303(d) listing and TMDL websites/databases

- GIS systems in order to spatially lay out information on mixing zones, permittees, environmental
justice, land use, etc.

- Discharge Monitoring Report (DMR) Pollutant Loading Tool and ECHO:
www.epa.gov/pollutantdischarges

- The Water Quality Standards Handbook: https://www.epa.gov/wgs-tech/water-quality-
standards-handbook

- Others: DFLOW, CORMIX

Task 5 Literature Searches

Background
Pre-decisional processes require the collection and analysis of in-depth and issue-

specific technical research and analysis. The information is often needed in a summarized format to give
progress updates to internal management.

Task Description




The contractor shall conduct up to 3 literature searches, reviews and summaries to inform or assist EPA,
States and Tribes in developing, revising or taking action on water quality standards, often with quick
response required.

Deliverables
EPA will clarify deliverable format and timeframes via written technical direction.

Task 6 Formatting of Large Documents

The contractor shall format up to 2 draft documents provided by EPA. This work does not include any
substantive or technical review of the draft documents submitted. The scope of this Task is solely for
formatting purposes. This is meant to cover tasks such as TD42 under the previous WA 5-03. This work
could include:

e Merging different files into a single document

e Making formatting consistent throughout a document

e Finalizing a table of contents covering all sections of a document as well as tables of contents for

tables, figures, and appendices

e Applying page numbering

e Using Endnote to enter in-text references/citations and to create the reference section.

e Verifying formatting by creating a PDF of the document

This work shall not include any substantive revisions to the documents. The work for each document
shall include a kick-off call and a check-in call.

EPA will provide all files and data sources required for this task as well as deliverable deadlines via
technical direction. Deliverables shall be provided in three formats: 1) clean MS Word file, 2) tracked
changes MS Word file, and 3) PDF.

GENERAL REQUIREMENTS OF THE TASK ORDER AND SCHEDULE

Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the TOCOR for
review prior to submission of the final product. These drafts will clearly specify the methods,
procedures, considerations, assumptions, relevant citations, data sources and data that support any
conclusions and recommendations. The contractor shall incorporate all TOCOR comments into all final
deliverables, unless otherwise agreed upon by the TOCOR. The contractor shall adhere to all applicable
EPA management control procedures as implemented by the EPA Contracting Officer (CO), CLCOR, and
TOCOR.

Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are to be
provided in electronic form using Word and/or Excel/Access, ArcView, or, in special cases another
software program agreed to by the TOCOR. Memos are to be written in a manner which will make them
easy to conform into draft chapters for the Final Report. For deliverables that are in Word or pdf
versions of Word documents, that are intended to be shared with management or the public, the
contractor shall use decimal align in all tables containing columns of numbers of varying digits, whether
decimal places are reported or not. All final materials, e.g., memos, chapters, etc. are to be prepared
only after receiving written technical direction from the TOCOR and formatted to be in compliance with
Section 508 Amendment to the Rehabilitation Act of 1973.




Acceptance Criteria: The Contractor shall prepare high quality products and that are reproducible and
transparent. Figures submitted shall be of high quality, similar to presentations developed for national
scientific forums and should be formatted as jpeg or TIFF files. Text deliverables shall be provided in
Microsoft Word 2010 or compatible format. All text deliverables will provide clear and concise
responses to EPA questions.

Technical Direction: The Contract level COR or an authorized individual is permitted to provide technical
direction. Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the PWS, (2) Comments on and
approval of reports or other deliverables. Technical direction will be issued in writing or confirmed in
writing within five (5) calendar days after verbal issuance. One copy of the technical direction
memorandum will be forwarded to the Contracting Officer and the Contract Level Contracting Officer
Representative.

Work conducted under this Task Order shall not duplicate work conducted under any other Task Order
or Work Assignment under any other contract. As required, the EPA TOCOR will provide technical
direction in accordance with Clause H-19 of the contract, EPAAR 1552.237-71 TECHNICAL DIRECTION
(AUG 2009) and the Contract Level Performance Work Statement (PWS).

Confidential Business Information: For this Task Order, the contractor shall not be accessing any
Confidential Business Information (CBI).

Budget Reporting: The contractor shall report to the TOCOR and Contract Level COR (CLCOR) when 85
percent of the total budget for this Task Order has been depleted.

Travel: No travel is anticipated under this task order.

Printing: All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA
employees, the contractor personnel shall be clearly identified as independent contractors of EPA when
participating in events with outside parties and prior to the start of any meeting. The contractor
personnel are prohibited from acting as the Agency’s official representative. When speaking with the
public, the contractor shall refer all interpretations of policy to the TOCOR.

Conference/Meeting Guidelines and Limitations: The EPA projects that none of the individual meetings
identified in these tasks, if any, will exceed a total cost of $20,000. The contractor shall immediately
notify the EPA Contracting Officer, CL-COR and TOCOR of any anticipated individual event involving
support for a meeting, conference, workshop, symposium, retreat, seminar or training that may
potentially incur $20,000 or more in cost during performance. Conference expenses are all direct and
indirect costs paid by the government and include any associated authorized travel and per diem
expenses, room charges for official business, audiovisual use, light refreshments, registration fees,
ground transportation and other expenses as defined by the Federal Travel Regulations. All outlays for
conference preparation should be included, but the federal employee time for conference preparation
should not be included. After notifying EPA of the potential to reach this threshold, the Contractor shall
not proceed with the task(s) until authorized to do so by the Contracting Officer.




The EPA will assess Contractor performance in accordance with the Quality Assurance Surveillance Plan
(QASP), Attachment 1 to this PWS.

ATTACHMENTS

1. Contract Level QASP

2. Quality Assurance Project Plan for: Technical Support for EPA Rulemakings, Determinations and
Other Water Quality Standards-Related Actions: September 22, 2016 (.pdf)

3. TD 36 Coral Results Draft (for Task 3)

4. Edits to Las Vegas report for TD27

5. EPA and Tetra Tech template scoring sheets for TD39
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Attachment 1 QASP

ATTACHMENT 1
QUALITY ASSURANCE SURVEILLANCE PLAN

“Technical Support for Assessing, Managing, and Communicating the Ecological and Human
Health Risks of Contaminants in Water, Fish, and Sediments, and of Microbial Pathogens in
Surface Waters”

Purpose: The requirements performed under this contract are considered performance-based, focusing on the
Agency’s desired results and outcomes. The contractor shall be responsible for determining the most effective
means by which these requirements will be fulfilled. In order to fulfill the requirements, the contractor shall design
innovative processes and systems that can deliver the required services in a manner that will best meet the
Agency’s performance objectives. This performance-based requirement represents a challenge to the contractor to
develop and apply innovative and efficient approaches for achieving results and meeting or exceeding the
performance objectives, measures, and standards described below. The Contractor’s performance will be reflected
in the positive or negative evaluation offered by the Agency in the Contractor Performance Evaluation {(CPE) which
is evaluated annually (per the “Contractor Performance Evaluation” clause in the contract). The TOCOR shall
submit a complete annual review of the areas outlined in the Quality Assurance Surveillance Plan (QASP), included
in the contract, which will then be utilized by the Contract Level Contracting Officer’s Representative (CL-COR) in
preparing the overall evaluations submitted annually in response to the CPE requirements in the contract. The
TOCOR for each individual task order will provide the review of the deliverables at the location specified in the
identified task order.

General Management and Administration
Measurable S 11
Performance Requirement Performance urvertance Incentives/Disincentives
Methods
Standards

Management and Any issues that 100% of active task | Unsatisfactory rating

Communications: impact project orders under the under the category of

The Contractor shall schedules and/or cost | contract will be Business Relations in the

maintain contact with the EPA shall be brought to reviewed by the EPA | Contractors Performance

Contracting Officer (CO), the attention of the TOCOR monthly Appraisal Review System

Contracting Officer’s appropriate EPA (via Monthly (CPARY) if two or more

Representative (COR), and Task TOCOR within 3 Progress Report) to incidents occur during an

Order COR (TOCOR) throughout | business days of identify unreported | applicable period of

performance of the contract and occurrence. issues. The EPA performance when the

shall immediately bring potential TOCOR will report | Contractor does not meet

problems to the attention of the any issues to the the measurable

appropriate EPA TOCOR. In cases EPA COR, who will | performance standards.

where issues have a direct impact bring the issue(s) to

on project schedules and/or cost, the Contractor’s Fewer than two incidents

the Contractor shall provide attention through the | per contract period where

options for EPA’s consideration on EPA CO. the contractor does not

resolving or mitigating the meet the measurable

impacts. performance standard will
be considered satisfactory
performance and will be
reported as such in the
CPARS Performance
Evaluation System under
the category of Business
Relations.

Timeliness: During any period of | 100% of active task Unsatisfactory rating

Services and deliverables shall performance, 90% of | orders under the under the category of

be in accordance with schedules all submitted contract will be Timeliness in the CPARS
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Attachment | QASP

stated in each task orders, unless
amended or modified by an
approved EPA action.

deliverables shall be
submitted no later
than one business

day past the due date.

reviewed by the EPA
TOCOR monthly
(via Monthly
Progress Report &
milestones
established for each
deliverable) to
compare actual
delivery dates against
the approved
delivery dates. The
EPA TOCOR will
report any issues to
the EPA COR, who
will bring the
issue(s) to the
Contractor’s
attention through the
EPA CO.

when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Timeliness if the
contractor meets the
measurable performance
standards.

Cost Management and
Control:

The Contractor shall monitor,
track and accurately report
level-of-effort, labor cost, and
other direct cost to EPA
through progress reports and
approved special reporting
requirements.

The Contractor shall assign
appropriately leveled and skilled
personnel to all tasks, practice
and encourage time management,
and ensure accurate and
appropriate timekeeping.

The Contractor shall
manage costs to the
level of the approved
ceiling on the task
orders. The
Contractor shall
notify the EPA
TOCOR/COR when
75% of the approved
funding ceiling for
the work assignment
is reached.

The EPA COR will
routinely meet with
the Contractor’s
Project Manager to
discuss the work
progress, and the
contract and
individual task order
expenditures. The
EPA COR shall
review the
Contractor’s
Monthly Progress
Reports and request
the TOCOR’’s
verification of
expenditures and
technical progress
before authorizing
invoice payments.

Unsatisfactory rating
under the category of Cost
Control in the CPARS
when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Cost Control if the
contractor meets the
measurable performance
standards and accurately
reports the costs in the
progress reports according
to the requirements in the
“Reports of Work”
attachment to the Contract.

Technical Effort:

The analyses or products
developed by the Contractor shall
be factual, defensible, and based on
sound science and engineering.
All data shall be collected from
reputable sources; quality
assurance measures shall be
conducted in accordance with
contract and Agency requirements,
and any additional requirements
outlined in individual task orders
or technical directives. Any work
requiring the Contractor to provide
options or recommendations shall

All (100%) analyses
conducted for EPA
by the Contractor
must be factual and
based on sound
science and
engineering. All
analyses and
products (initial and
final drafts) shall
conform in format
and content to
requirements
specified by the
TOCOR in written

EPA will review all
analyses conducted
and products
prepared by the
Contractor and will
independently
consider their merit.
EPA may opt to peer
review analyses to
further validate their
merit.

Unsatisfactory rating
under the category of
Quality of Product or
Service in the CPARS
when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance, even after
review input and follow up
discussion by Agency
personnel.

A satisfactory rating will be
reported in the CPARS
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Attachment 1 QASP

include the rationale used in
selecting the
option/recommendation and all
other options and
recommendations considered.

technical direction,
and should meet the
objectives stated in
the task order. All
initial draft
documents shall be
clearly written at a
level appropriate to
the targeted
audience. All
information shall be
factual, technically
sound, and accurate,
with data sources

Performance Evaluation
System under the category
of Quality of Product or
Service if the contractor
meets the measurable
performance standards.

identified.
Quality Assurance/Quality The Contractor shall | 100% of active task Unsatisfactory rating
Control (QA/QC): notify the EPA orders under the under the category of
The Contractor shall comply TOCOR of any contract will be Quality Assurance/Quality

with the quality assurance
requirements specified in £EPA
Requirements for Quality
Assurance Project Plans
(http://www.cpa.gov/quality/qs-
docs/r5-final.pdf) and as
required by the EPA TOCOR.
The Contractor shall assign
appropriately leveled and
skilled technical and quality
assurance personnel to develop
a Quality Assurance Project
Plan (QAPP) for all tasks
requiring collection or use of
environmental data.

The QAPP shall be developed in
consultation with the EPA
TOCOR, and fully approved by
the appropriate EPA personnel,
before initiation of activities
involving environmental data
collection or use.

Any change in the planned
environmental data activities
that become necessary during
the course of the project shall be
fully documented in approved
revised versions of the QAPP
prior to their implementation.

issues that impact
project quality within
3 business days of
occurrence.

The Contractor shall
notify the EPA
TOCOR and COR
within 5 business
days of occurrence of
any requests to
collect or use
environmental data
without an EPA-
approved QAPP.

The Contractor shall
document all QA/QC
activities, including
compliance with the
quality objectives
specified in the
QAPP, in Monthly
Progress Reports.

reviewed by the EPA
TOCOR monthly
(via Monthly
Progress Report) to
assess contractor
compliance with the
approved QAPP, and
to identify
unreported issues
related to project
quality and requests
to collect or use
environmental data
without an EPA-
approved QAPP.
The EPA TOCOR
will report any issues
to the EPA QAO and
COR, who will bring
the issue(s) to the
Contractor’s
attention through the
EPA CO for
immediate
resolution.

Control in the CPARS if
more than three incidents
occur during an applicable
period of performance
when the Contractor does
not meet the measurable
performance standards.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Quality
Assurance/Quality Control
if the contractor meets the
measurable performance
standards.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0O0O1 See Block 16C PR-OW-20-00627
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TETRA TECH, INC.
Attn: Andrew Parker 9B. DATED (SEE ITEM 11)
10306 EATON PL STE 340
FAIRFAX VA 220302201
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
68HERC20D0016
68HERC20F0205
10B. DATED (SEE ITEM 13)
CODE 198549560 FACILITY CODE 04/28/2020
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $207,961.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X Unilateral - Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 198549560

TOCOR: Thomas Garnder Max Expire Date: 12/02/2024 InvoiceApprover: Thomas Garnder Alt
Invoice App: Jennifer Brundage
The purpose of this modification is the following:

1. To incremental fund this task order by $207,961.00.

2. To change the Contracting Officer from Donna Reinhart to Gerold Young.

3. See attachment for revised B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S
OBLIGATION and RECAPITULATION. All other terms and conditions remain unchanged.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Gerold D. Young

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
i ey R EITEI::T e Ll 1Y o
REE - SIGHATURE | 17 /13 /2020
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET 68HERC20D0016/68HERC20F0205/P00001 2 4
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Reason for Modification: Funding Only Action
Obligated Amount for this Modification:
$207,961.00

New Total Obligated Amount for this Award:
$351,981.54

Incremental Funded Amount changed: from
$144,020.54 to $351,981.54

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
$207,961.00

Incremental Funded Amount changed from
$144,020.54 to $351,981.54

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-B-28E-000BD4X20-2505-2028CES039-001
Beginning FiscalYear 20
Ending Fiscal Year 21

Fund (Appropriation) B
Budget Organization 28E
Program (PRC) 00OBD4X20
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2028CES039-001
Quantity: 0

Amount: $207,961.00

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 04/28/2020 to 04/27/2021

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO000O2 See Block 16C PR-OW-20-00646
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TETRA TECH, INC.
Attn: Andrew Parker 9B. DATED (SEE ITEM 11)
10306 EATON PL STE 340
FAIRFAX VA 220302201
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
68HERC20D0016
68HERC20F0205
10B. DATED (SEE ITEM 13)
CODE 198549560 FACILITY CODE 04/28/2020
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $45,945.46
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X Unilateral - Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 198549560

TOCOR: Thomas Garnder Max Expire Date: 12/02/2024 InvoiceApprover: Thomas Garnder Alt
Invoice App: Jennifer Brundage

The purpose of this modification is the following:

1. To incremental fund this task order by $45,945.46.

2. See attachment for revised B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S
OBLIGATION and RECAPITULATION. All other terms and conditions remain unchanged.

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Harold D. Hincks

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
< .- T ELECTRGhc
\.r/'?’-f.-/..—-'arf:‘}’_"__-_-_ S S T R 07/16/2020
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET 68HERC20D0016/68HERC20F0205/P00002 2 4
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification: $45,945.46
New Total Obligated Amount for this Award:
$397,927.00

Incremental Funded Amount changed: from
$351,981.54 to $397,927.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $45,945.46
Incremental Funded Amount changed from
$351,981.54 to $397,927.00

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-B-28E-000BD4X20-2505-2028CES046-001
Beginning Fiscal Year 19
Ending Fiscal Year 20
Fund (Appropriation) B
Budget Organization 28E
Program (PRC) O0OOBD4X20
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-Line ID 2028CES046-001
Quantity: 0
Amount: $45,945.46
Pereent s 92.22735
Subject To Funding: N
Payment Address:
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 04/28/2020 to 04/27/2021

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line items 0001 through 0001 are severable and may be incrementally funded. For these items, the sum of
$497,927.00 of the total price is presently available for payment and allotted to this contract.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

() The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:
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RECAPITULATION:

RECAPITULATION OF FUNDING TO DATE BY TASK ORDER PERIOD

CONTRACT NO. 68HERC20D0016
TASK ORDER NO. 68HERC20F0205
Modification: P0002

Period of Performance - FROM 4/28/2020 through 4/27/2021

FUNDING ACTION FUNDING

Total Task Order Amount: $ 497,927.00
Initial Incremental Funding: $ 244,020.54
P0001 $ 207,961.00
P0002 $ 45,945.46
Balance Unfunded $ 0.00
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO00O03 See Block 16C
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: Wl3e6
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TETRA TECH, INC.
Attn: Andrew Parker 9B. DATED (SEE ITEM 11)
10306 EATON PL STE 340
FATIRFAX VA 220302201
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
68HERC20D0016
68HERC20F0205
10B. DATED (SEE ITEM 13)
CODE 198549560 FACILITY CODE 04/28/2020
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 198549560

TOCOR: Thomas Garnder Max Expire Date: 12/02/2024 InvoiceApprover: Thomas Garnder Alt
Invoice App: Jennifer Brundage

The purpose of this modification is to incorporate the attached EPA blanket administrative
modification signed by Raoul Scott on July 30, 2020. All other terms and conditions remain
unchanged.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Gerold D. Young

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
i ey R EITEI::T e Ll 1Y o
REE - SIGHATURE | 19 /53 /2020
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET 68HERC20D0016/68HERC20F0205/P00003 2 2
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)
Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 04/28/2020 to 04/27/2021

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT l

2. AMENDMENT/MODIFICATION NUMBER 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQUISITION NUMBER [5. PROJECT NUMBER (if applicable)
08/13/2020
6. ISSUED BY CODE 7. ADMINISTERED BY (If other than ltem 6) ~ CODE |

Raoul D. Scott, Director

OMS/ARM/OAS/Policy, Training and Oversight Division
US Environmental Protection Agency, Mail Code 3802R
1200 Pennsylvania Avenue, NW

Washington, DC 20004

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X) | 5sA. AMENDMENT OF SOLICITATION NUMBER
To All EPA Contractors

I:I 9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NUMBER

To all EPA Contracts and Orders
10B. DATED (SEE ITEM 13)

CODE [FAciLITY cope
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ij is extended. I:I is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted:

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFEER. If
by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or efectronic
communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE |A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER
| NUMBER INITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

D C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

This contract/order is being modified in accordance with the applicability instructions in interim FAR Case 2019-009, and FAR
4.2105, requiring contracting officers to include FAR clause 52.204-25, Prohibition on Contracting for Certain
Telecommunications and Video Surveillance Services or Equipment.

See attached for the full text version of FAR 52.204-25. Contractor Acknowledgment of receipt required.

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Raoul D. Scott, Director Policy, Training and Oversight Division

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
RAOU L SCOTT Digitally signed by RAOUL SCOTT
Date: 2020.07.30 11:40:17 -04'00°
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243




52.204-25 Prohibition on Contracting for Certain Telecommunications and
Video Surveillance Services or Equipment.

As prescribed in 4.2105(b) and in the applicability instructions in interim FAR Case 2019-009,
insert the following clause:

Prohibition on Contracting for Certain Telecommunications and Video Surveillance
Services or Equipment (Aug 2020)

(a) Definitions. As used in this clause—

Backhaul means intermediate links between the core network, or backbone network, and the
small subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core
telephone network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic,
coaxial cable, Ethernet).

Covered foreign country means The People’s Republic of China.
Covered telecommunications equipment or services means—

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video surveillance
and telecommunications equipment produced by Hytera Communications Corporation,
Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any
subsidiary or affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using
such equipment; or

(4) Telecommunications or video surveillance equipment or services produced or
provided by an entity that the Secretary of Defense, in consultation with the Director of National
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an
entity owned or controlled by, or otherwise connected to, the government of a covered foreign
country.

Critical technology means—

(1) Defense articles or defense services included on the United States Munitions List set
forth in the International Traffic in Arms Regulations under subchapter M of chapter I of title 22,
Code of Federal Regulations;

(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part
774 of the Export Administration Regulations under subchapter C of chapter VII of title 15,
Code of Federal Regulations, and controlled-



(1) Pursuant to multilateral regimes, including for reasons relating to national security,
chemical and biological weapons proliferation, nuclear nonproliferation, or missile technology;
or

(11) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and components, materials,
software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating
to assistance to foreign atomic energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of
Federal Regulations (relating to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations,
part 121 of title 9 of such Code, or part 73 of title 42 of such Code; or

(6) Emerging and foundational technologies controlled pursuant to section 1758 of the
Export Control Reform Act of 2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical connection of
two or more networks to allow the use of another's network to hand off traffic where it is
ultimately delivered (e.g., connection of a customer of telephone provider A to a customer of
telephone company B) or sharing data and other information resources.

Reasonable inquiry means an inquiry designed to uncover any information in the entity's
possession about the identity of the producer or provider of covered telecommunications
equipment or services used by the entity that excludes the need to include an internal or third-
party audit.

Roaming means cellular communications services (e.g., voice, video, data) received from a
visited network when unable to connect to the facilities of the home network either because
signal coverage is too weak or because traffic is too high.

Substantial or essential component means any component necessary for the proper function
or performance of a piece of equipment, system, or service.

(b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense
Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive
agency on or after August 13, 2019, from procuring or obtaining, or extending or renewing a
contract to procure or obtain, any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component of any system,
or as critical technology as part of any system. The Contractor is prohibited from providing to
the Government any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical
technology as part of any system, unless an exception at paragraph (c) of this clause applies or
the covered telecommunication equipment or services are covered by a waiver described in FAR
4.2104.



(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal
Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13,
2020, from entering into a contract, or extending or renewing a contract, with an entity that uses
any equipment, system, or service that uses covered telecommunications equipment or services
as a substantial or essential component of any system, or as critical technology as part of any
system, unless an exception at paragraph (c) of this clause applies or the covered
telecommunication equipment or services are covered by a waiver described in FAR 4.2104.
This prohibition applies to the use of covered telecommunications equipment or services,
regardless of whether that use is in performance of work under a Federal contract.

(c) Exceptions. This clause does not prohibit contractors from providing—
(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or
interconnection arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit
visibility into any user data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement.

(1) In the event the Contractor identifies covered telecommunications equipment or services used
as a substantial or essential component of any system, or as critical technology as part of any
system, during contract performance, or the Contractor is notified of such by a subcontractor at
any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of
this clause to the Contracting Officer, unless elsewhere in this contract are established
procedures for reporting the information; in the case of the Department of Defense, the
Contractor shall report to the website at https://dibnet.dod.mil. For indefinite delivery contracts,
the Contractor shall report to the Contracting Officer for the indefinite delivery contract and the
Contracting Officer(s) for any affected order or, in the case of the Department of Defense,
identify both the indefinite delivery contract and any affected orders in the report provided at
https://dibnet.dod.mil.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of
this clause

(1) Within one business day from the date of such identification or notification: the
contract number; the order number(s), if applicable; supplier name; supplier unique entity
identifier (if known); supplier Commercial and Government Entity (CAGE) code (if known);
brand; model number (original equipment manufacturer number, manufacturer part number, or
wholesaler number); item description; and any readily available information about mitigation
actions undertaken or recommended.

(11) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this
clause: any further available information about mitigation actions undertaken or recommended.
In addition, the Contractor shall describe the efforts it undertook to prevent use or submission of
covered telecommunications equipment or services, and any additional efforts that will be
incorporated to prevent future use or submission of covered telecommunications equipment or
services.



() Subcontracts. The Contractor shall insert the substance of this clause, including this
paragraph (e) and excluding paragraph (b)(2), in all subcontracts and other contractual
instruments, including subcontracts for the acquisition of commercial items.

(End of clause)



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO000O4 See Block 16C PR-OW-21-00075
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TETRA TECH, INC.
Attn: Andrew Parker 9B. DATED (SEE ITEM 11)
10306 EATON PL STE 340
FAIRFAX VA 220302201
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
68HERC20D0016
68HERC20F0205
10B. DATED (SEE ITEM 13)
CODE 198549560 FACILITY CODE 04/28/2020
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $60,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
X ORDER NO. IN ITEM 10A

52.243-3 T&M Change - increase ceiling value

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 198549560

Modification (P00004) increases the total Task Order value from $497,927.00 to $567,652.16
to fund T&M severable services for the remaining Period of Performance. In addition, P00004
obligates $60,000.00 in incremental funding.

TOCOR: Thomas Garnder

LIST OF CHANGES:

Reason for Modification: Change Order

Total Amount for this Modification: $69,725.16

New Total Amount for this Version: $567,652.16

New Total Amount for this Award: $567,652.16

Obligated Amount for this Modification: $60,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Charles K. Fischer

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. _U!\IITED STATES OF AMERICA 16C. DATE SIGNED
,f/.jf o ELECTAGMNIS
e i Lbe os SIS NATURE 01/30/2021
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

68HERC20D0016/68HERC20F0205/P00004 2 3
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(&) (B) (Cy D) (E) (F)

New Total Obligated Amount for this Award:
$457,927.00

Incremental Funded Amount changed: from
$397,927.00 to $457,927.00

Buyer changed
from Matthew Huber

to Charles K. Fischer

Contracting Officer changed
from Gerold D. Young II

to Charles K. Fischer

CHANGES FOR LINE ITEM NUMBER: 1

Description changed from Technical Support for
EPA Rulemakings, Determinations and Other Water
Quality Standards-Related Decisions and Actions
to Technical Support for EPA Rulemakings,
Determinations and Other Water Quality
Standards-Related Decisions and Actions

Total Amount changed

from $497,927.00 to $567,652.16

Obligated Amount for this Modification: $60,000.00
Incremental Funded Amount changed from

$397,927.00 to $457,927.00

Incrementally Funded through date of 04/27/2021

is added

CHANGES FOR DELIVERY LOCATION: CAD
Amount changed from $497,927.00 to $567,652.16

NEW ACCOUNTING CODE ADDED:
Account code:
21-22-B-28E-000BD4X20-2505-2128CES005-001
Beginning FiscalYear 21
Ending Fiscal Year 22

Fund (Appropriation) B
Budget Organization 28E
Program (PRC) 00OBD4X20
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2128CES005-001
Quantity: 0

Amount: $60,000.00
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET 68HERC20D0016/68HERC20F0205/P00004 3 3
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)
Percent: 10.56985

Subject To Funding: N

Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 04/28/2020 to 04/27/2021

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



